# MISCELLANEOUS

## OFFICE OF THE CHIEF OFFICER DISTRICT COUNCIL LARKANO

NEAR SIR SHAHNAWAZ BHUTTO MEMORIAL LIBRARY, LARKANO TEL: # 9410387-388

No. DCL/E.B:/172 of 2025 Larkano dated: 14 / Nov: of 2025

## ADDENDUM

Partial modification in NIT No:DCL/ESSTT/164 of 2025 on dated 17/10/2025, Inf No. 3490/25 dated 22/10/2025, The 6 Nos works cited in referred NIT has been cancelled and the following works mentioned below are hereby invited. The Technical Proposal of the participating firms will be opened on the 1/12/2025 at 10:30 AM by Procurement Committee in presence of participating Contractors/ firms or their authorized representative and all terms and conditions will remain the same as mentioned above refer NIT No: DCL/ESTT/164 of 2025 dated 17/10/2025, Inf No. 3490/25 dated 22/10/2025 as per Sindh Public Procurement Regulatory Authority (Sppra) Rules 2010 (Amended 2017).

| S.NO | NAME OF WORK | ESTIMATED COST IN (M) | EARNEST MONEY 5% | TENDER FEE IN RUPEES | TIME PERIOD FOR COMPLETION |
|---|---|---|---|---|---|
| 01 | Construction of CC Drains & Paver Block in village rohail khan dahani of uc Bosan under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 2.500 | 0.1250 | 3,000/- | 24 Months |
| 02 | Construction of CC Drains & Paver Block in Various villages of uc Bosan under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero, Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 5.000 | 0.2500 | 5,000/- | 24 Months |
| 03 | Construction of CC Drains in Various villages of uc Waris Dino Machi under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero, Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 6.000 | 0.3000 | 5,000/- | 24 Months |
| 04 | Construction of Compound Wall to Grave Yard i/c Paver Block of Village Taib under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero, Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 3.500 | 0.1750 | 3,000/- | 24 Months |
| 05 | Construction of RCC Culvert at village Masudero Uc Taib under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero, Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 4.000 | 0.2000 | 3,000/- | 24 Months |
| 06 | Construction of Compound Wall to Grave Yard and Imam Bargah i/c Paver Block at Village Muhammad Taqi Khatyan of UC Pir Bux Bhutto under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero, Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 6.000 | 0.3000 | 5,000/- | 24 Months |
| 07 | Construction of CC Drains, Paver Block in various Villages of UC Pir Bux Bhutto under (Construction of CC Drains, Paver Blocks, Boundary Walls of Grave yards and Culverts in Different Union Councils of Taluka Ratodero, Taluka Larkano, Taluka Bakrani & Taluka Dokri District Larkana) | 6.000 | 0.3000 | 5,000/- | 24 Months |
| 8 | Construction of CC drains & Paver Block in Village Bagan Junejo of UC Garhi Khuda Bux Bhutto under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 9 | Construction of CC drains & Paver Block in various Villages of UC Garhi Khuda Bux Bhutto under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.500 | 0.2750 | 5000/- | 24 Months |
| 10 | Construction of CC drains & Paver Block in Village Mithoo Khakhrani of UC Bahman under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 11 | Construction of CC drains & Paver Block in Villages Chahwan & Fateh Mohammad Bhutto of UC Bahman under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 12 | Construction of RCC Culverts in various Villages of UC Izat Ji Wandh under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 13 | Construction of RCC Culverts in various Villages of UC Saidudero under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.000 | 0.2000 | 3000/- | 24 Months |
| 14 | Construction of Compound Wall to Graveyard and Imam Bargah i/c Paver Block in Village Taggar and Village Sanwan Gopang of UC Saidudero under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.000 | 0.2000 | 3000/- | 24 Months |
| 15 | Construction of CC Drains, Paver Block & RCC Culverts in various Villages of UC Banguldero under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.500 | 0.2750 | 5000/- | 24 Months |
| 16 | Construction of CC drains & Paver Block in village Allah Bux Hakro of UC-Lashari under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 17 | Construction of CC drains & Paver Block in Villages Thull Junejo & Mamoo Junejo of UC-Lashari under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 18 | Construction of CC drains & Paver Block in village Ali Mohammad Bapar of UC-Walidad Veesar under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 19 | Construction of CC drains & Paver Block in villages Ameer Bux Brohi & Bahadur Sunani of UC-Walidad Veesar under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 20 | Construction of CC drains & Paver Block in various Villages of UC-Jumo Agham under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 21 | Construction of CC Drains & Paver Block in various muhallas of village Dhamrah of UC-Dhamrah under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 22 | Construction of CC Drains & Paver Block in various Villages of UC-Fateh Pur @ Mahota under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 23 | Construction of CC Drains, Paver Block at various villages of UC-Agani under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.500 | 0.2750 | 5000/- | 24 Months |
| 24 | Construction of Compound Wall to Eid Gaah i/c Paver Block at village Haji Mehmood Shah of UC-Agani under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 25 | Construction of CC Drains & Paver Block in Village Shah Yaro UC-Akil under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 26 | Construction of CC Drains & Paver Block in various Villages of UC-Phul under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 27 | Construction of CC Drains & Paver Block in various Villages of UC-Rasheed Waggan under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 28 | Construction of CC Drains & Paver Block in various Villages of UC-Ratokot under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 29 | Construction of CC Drains & Paver Block in various Villages of UC-Bugti Baloch under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 30 | Construction of CC Drains & Paver Block in various Villages of UC-Beero Chandio under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.500 | 0.2750 | 5000/- | 24 Months |
| 31 | Construction of CC Drains & Paver Block in various Villages of UC-Lund under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 32 | Construction of CC Drains & Paver Block in various Villages of UC-Kothi under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 33 | Construction of CC Drains & Paver Block in various Villages of UC-Thariri @ Kanga under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 34 | Construction of CC Drains & Paver Block in various villages of UC-Vikia Sangi under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 35 | Construction of CC Drains & Paver Block in various Villages of UC-Mahar Wada under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.500 | 0.3250 | 5000/- | 24 Months |
| 36 | Construction of CC Drains & Paver Block in villages Bano khan Jatoi & Sono Khan Jatoi of UC-Purano Abad under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 37 | Construction of Compound Wall to Graveyard Purano Abad i/c Paver Block of UC-Purano Abad under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 38 | Construction of CC Drains & Paver Block in various Villages of UC-Anwar Abad under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 39 | Construction of CC Drains & Paver Block in Village Purani Gud UC-New Gud under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 40 | Construction of RCC Culverts in villages Yar Mohammad Brohi & Bachal Wahan of UC-Ahsan Wahan under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 41 | Construction of CC Drains, Paver Block in Village Syed Bachal Shah of UC-Ahsan Wahan under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 2.000 | 0.1000 | 3000/- | 24 Months |
| 42 | Construction of RCC Culverts in Villages Budho Wahan Jatoi & Bakhar Karira of UC-Mehrabpur under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.500 | 0.2250 | 5000/- | 24 Months |
| 43 | Construction of CC Drains, Paver Block in Village Qaim Khan Mangan of UC-Mehrabpur under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 44 | Construction of CC Drains & Paver Block in various Villages of UC-Matto under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 45 | Construction of CC Drains & Paver Block in various Villages of UC-Pathan under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.500 | 0.3250 | 5000/- | 24 Months |
| 46 | Construction of Compound Wall at Graveyards i/c Paver Block in Village Mad Bahu of UC-Mad Bahu under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.500 | 0.3250 | 5000/- | 24 Months |
| 47 | Construction of CC Drains & Paver Block in Villages Gul Mohammad Jatoi & Dargah Mashori Sharif of UC-Mashori under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.000 | 0.2000 | 3000/- | 24 Months |
| 48 | Construction of CC Drains & Paver Block in Villages Bahram Mashori & Bhao Jhatial of UC-Mashori under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 49 | Construction of CC Drains & Paver Block in Villages Siddiquabad & Moli Dino Machhi of UC-Baqapur @ Naich under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.000 | 0.2000 | 3000/- | 24 Months |
| 50 | Construction of CC Drains & Paver Block in Villages Mohammad Brohi & Yar Mohammad Lashari of UC-Baqapur @ Naich under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.000 | 0.2000 | 3000/- | 24 Months |
| 51 | Construction of CC Drains & Paver Block in Village Dera UC-Wakro under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 52 | Construction of CC Drains & Paver Block in various Villages of UC-Moen jo Daro @ Bagi under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 53 | Construction of RCC Culvert at Siri Point Karani Minor of UC-Karani under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 2.000 | 0.1000 | 3000/- | 24 Months |
| 54 | Construction of CC Drains, Paver Block in Villages Gajidero & Karani of UC-Karani under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 5.000 | 0.2500 | 5000/- | 24 Months |
| 55 | Construction of CC Drains & Paver Block in various Villages of UC-Chakro under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 56 | Construction of CC Drains & Paver Block in Village Bhoro Ja Bhan UC-Yaroo Lakhair under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 57 | Construction of CC Drains & Paver Block in Villages Raiu Seehar & Misri Seehar of UC-Seehar under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 4.000 | 0.2000 | 3000/- | 24 Months |
| 58 | Construction of CC Drains & Paver Block in Chacha Imamdin Seehar & Waseem Sargani Muhallas Village Seehar of UC-Seehar under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 3.000 | 0.1500 | 3000/- | 24 Months |
| 59 | Construction of CC Drains & Paver Block in various Villages of UC-Tatri @ Samtia under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 60 | Construction of CC Drains & Paver Block at various Villages of UC-Wadi Wahni under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 61 | Construction of CC Drains & Paver Block at various Villages of UC-Dara under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.000 | 0.3000 | 5000/- | 24 Months |
| 62 | Construction of CC Drains & Paver Block at various Villages of Gujhar under (Construction of CC Drains, Paver Blocks, Boundary Walls of Graveyards and Culverts in different Union Councils of Taluka Ratodero, Taluka Larkana, Taluka Bakrani & Taluka Dokri, District Larkana) | 6.500 | 0.3250 | 5000/- | 24 Months |

CHAIRMAN
DISTRICT COUNCIL LARKANO

INF-KRY:3855-25

iWORK FOR SINDH
WWW.iWORK4SINDH.COM
JOB PORTAL BY
INFORMATION DEPARTMENT

Karachi Water & Sewerage Corporation
CORRIGENDUM
CAREER OPPORTUNITY (Chief Transformation Officer)
Karachi Water & Sewerage Corporation (KW&SC) has published in the Newspapers on 19-11-2025 for the post of Chief Transformation Officer (CTO) with reference number KWSC/DPR/2025/68, which is hereby informed that due to unavoidable reasons, the recruitment to this post HAS BEEN STOPPED for the time being. The recruitment process will be re-advertised.
KWSCOFFICIAL kwsbofficial www.kwsb.gos.pk
KW&SC/DPR/2025/71
آئیں کراچی واٹر اینڈ سیوریج کارپوریشن کے ساتھ مل کر پانی کی بچت یقینی بنائیں

MAKE YOUR BUSINESS GROW.
ADVERTISE IN
DAWN INDUSTRY SUPPLEMENTS
Call Manager Supplements in
Karachi Lahore or Islamabad
on UAN: 111-444-777

DAWN
the complete newspaper

GOVERNMENT OF PAKISTAN
CUSTOMS ACADEMY OF PAKISTAN
Old Custom House Building, Eduljee Dinshaw Road, Karachi.
Phone # 021-99214-932 Fax # 021-9921-4227
CORRIGENDUM
TENDER FOR REPAIR AND REFURBISHMENT OF OFFICE BUILDING OF CUSTOMS ACADEMY OF PAKISTAN' KARACHI
With reference to PID K.1568/25 published in newspaper dated 07.11.2025, correction is required under para-3 of "Submission of Bids", as follows:
In para-3: "Bid submission deadline may be read as 27.11.2025 at 3:00 pm instead of 17.11.2025 at 3:00 pm."
(Muhammad Zohaib)
Deputy Director (Admin)
PID K.1773/25